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Dillon Consulting 
Limited 

File No. 22-3557 

Mayor and Council 
The Corporation of the Town of Tecumseh 
917 Lesperance Road 
Tecumseh, Ontario 
N8N 1W9 

Drainage Report for the 
11TH CONCESSION DRAIN BRANCH 
In the 
Town of Tecumseh 

Mayor and Council:  

Instructions 

The Municipality received a petition for a new municipal drain from a landowner (Roll No. 
560-03511) within Lot 19, Concession 10 dated 22 November 2021.  Council accepted the 
petition under Section 4 of the Drainage Act and on 12 January 2022 appointed Dillon 
Consulting Limited to prepare a report. 

Area Requiring Drainage 

We determined the area requiring drainage as being described as the lands within the 
watershed in part Lot 19, Concession 10 bounded by County Road No. 42, County Road 
No. 43 (11th Concession Road) and the future right-of-way for County Road No. 43.  These 
lands are residential properties. 

Validity of Petition 

The petitioner’s lands (Roll No. 560-03511) that are within the area requiring drainage 
have an area of 0.47 hectares (1.17 acres) representing 100% of the area requiring 
drainage.  Accordingly, pursuant to Section 4(1)(b) of the Drainage Act, we have 
determined the petition to be valid as the petitioner representing Roll No. 560-03511 
occupies more than 60% of the lands within the area requiring drainage. 

Drain History 

The recent history of Engineers' reports for the 11th Concession Drain follows: 

• 10 February 2014 by Mark D. Hernandez, P.Eng.:  The report recommended 
the incorporation of a private access culvert as part of the 11th Concession Drain. 

• 13 April 2006 by Tim R. Oliver, P.Eng.:  The report recommended the 
installation of a secondary access bridge for Roll No. 560-05400. 

• 4 April 2000 by Lou Zarlenga, P.Eng.:  The report recommended a new farm 
access culvert and enclosure for Roll No. 560-04100.  This report is an addendum 
Drainage Report No. 2. 

• 25 September 1998 by Lou Zarlenga, P.Eng.:  The report recommended the 
repair and improvement including widening and deepening of the open drain and 
the lowering and replacement of multiple access culverts. 

• 16 September 1976 by Maurice Armstrong, P.Eng.:  The recommended work 
included the cleaning of the entire 11th Concession Drain. 
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On-Site Meeting 

We conducted an on-site meeting on 28th February 2022.  A record of the meeting is 
provided in Schedule 'A', which is appended hereto.   

Survey 

The survey was completed in 2019 as part of the detailed design assignment for the County 
Road No. 42 reconstruction and County Road No. 43 (Banwell Road) realignment. 

Background 

As part of the future County Road No. 42 reconstruction, the 11th Concession Drain along 
County Road No. 42 will be filled in and abandoned and a new outlet for the 11th 
Concession Drain into the future County Road No. 42 Drain will be constructed. This 
report specifically covers the construction work for the proposed new branch drain along 
the west side of the 11th Concession Road.  It shall have its outlet into the 11th Concession 
Drain.  The said drainage works shall follow the construction of the County Road No. 42 
Drain. 

Video inspection of the existing sewers along the west side of the 11th Concession found 
that the existing upstream HDPE pipe portion is in good condition while the existing 
downstream CSP pipe portion is in very poor condition. 

The new drain shall consist of the following: 

• 111 m of existing 375 mm diameter HDPE pipe along the westerly side of County 
Road No. 43 (11th Concession Road) right-of-way. 

• 95 m of 375 mm diameter HDPE pipe along the westerly side of County Road No. 
43 (11th Concession Road) right-of-way.  

• Four (4) – 750 mm diameter HDPE catch basins complete with cast iron grates. 

• 15 m of 375 mm diameter PVC pipe between existing manholes STMH 42 and 
STMH 41 installed by others. 

• One (1) – 600 mm x 600 mm precast concrete catch basin (CB1) complete with 
frame and grate installed by others. 

• 8.0 m of 250 mm diameter PVC DR-35 pipe between CB1 and manhole STMH 
42. 

The St. Louis Drain located within the County Road No. 42 corridor will be abandoned 
under a separate report. 

Design Considerations 

The existing residential properties and the existence of utilities and services on the west 
side of the road preclude the construction of an open drain.  The condition of the existing 
corrugated steel pipe was captured by camera and found to be in poor condition.  
Therefore, it is apparent that consideration be given to the construction of a new covered 
drain with drainage inlets to permit entry of surface runoff and to provide landowners the 
opportunity to make private connections to the drain.  It was determined that drainage must 
be provided that not only effectively collects the runoff from the road and private 
properties, but also conveys this runoff to a sufficient outlet. 

The soils are predominantly poorly drained Brookston Clay.  The drain has been designed 
to convey a 1:5 year design storm which is generally acceptable for suburban areas.   
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We believe that these design standards should provide a reasonable level of service, but it 
should be clearly understood that runoff generated from large storms or fast snow melts 
may sometimes exceed the capacity of the proposed systems and result in surface ponding 
for short periods of time. 

With respect to Excess Soils Legislation, a borehole was completed along the alignment of 
the proposed pipe replacement.  The lab results meet Table 1 ESQS, with the exception of 
salt based parameters.  This will have to be considered for excess soil generated from 
construction that will be removed from the site. 

Allowances 

In accordance with Sections 29 and 30 of the Drainage Act, we do not anticipate any lands 
being damaged or taken as a result of the proposed drainage works.  Any residential 
properties and grassed areas shall be restored to original conditions as part of the work.  
Section 31 allowances have not been provided for the incorporation of the existing 
enclosed roadside drain on the west side of the 11th Concession Road, since it is believed to 
have been previously enclosed for the benefit of residential properties that have been or 
will be developed adjacent to the road.  Therefore, ‘Schedule B’ for Allowances has not 
been included. 

Recommendations and Cost Estimate 

A new future covered drain in the form of a storm sewer constructed along the south side 
of County Road No. 42 from the west limit of the Town of Tecumseh municipal boundary 
to Pike Creek in the Town of Lakeshore will replace the 11th Concession Drain along 
County Road No. 42.  The portion of the 11th Concession Drain along the easterly limit of 
County Road No. 43 (11th Concession Road) will be realigned at the intersection with the 
construction of a new storm sewer and outlet directly into the future County Road No. 42 
Drain. 

We recommend the existing upstream portion of 375 mm diameter HDPE tile drain 
including catch basins along the westerly limit of County Road No. 43 as well as the 375 
mm diameter PVC between STMH41 and STMH42 be known as 11th Concession Drain 
Branch.  The downstream section of the existing corrugated steel tile drain shall be 
replaced with 375 mm diameter HDPE pipe including new catch basins and shall also form 
part of the 11th Concession Drain Branch. The new drain shall flow into the existing 
STMH42 then flow easterly across County Road No. 43 (11th Concession Road) right-of-
way and outlet into the existing STMH41 of 11th Concession Drain.  It will serve an overall 
watershed area of 1.29 hectares (3.23 acres).  

Based on our review of the history, the information obtained during the site meeting and 
our examination and analysis of the survey data, we recommend the new drain be known as 
the 11th Concession Drain Branch and installed on the westerly side of County Road No. 43 
(11th Concession Road) in approximately the same location as the existing tile.  We 
recommend the work to be completed as described below:   
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Item Description Amount 
 TILE DRAIN WORK  

1. Tile drain installation as follows:  
 a) Station 0+015 to Station 0+110 – Supply and install 95 

metres of new 375 mm diameter solid (non-perforated) 
corrugated high density polyethylene (HDPE) smooth wall 
320 kPa pipe (Boss 2000 or approved equal) with split 
coupler joints.  Pipe installation is to include clearstone 
(minimum 150 mm thickness under pipe) bedding 
(approximately 35 tonnes), Granular ‘B’ up to pipe 
springline (approximately 40 tonnes) except under 
existing driveways where full Granular ‘B’ backfill 
(approximately 55 tonnes) is required with filter fabric 
wrapping (minimum 1 metre wide) over pipe joints, and 
native backfill beyond (approximately 50 m3). Work to 
include connection to STMH42 and connection of private 
storm drains where encountered. Removal and disposal of 
existing pipe and backfill materials off-site that is not 
suitable for native backfill.  The work will include 
compaction of all backfill, placement of salvaged topsoil 
and regrading as specified.  This work is to include the 
stripping of topsoil from the working corridor area prior to 
trench excavation, to be temporarily stockpiled and then 
restored following drain installation.  Excavated topsoil 
and fill materials shall be stockpiled separately.  Any 
existing tile and/or debris that may be unearthed 
throughout the trenching process and all excess materials 
to be disposed of, off-site. 
Note: Existing backfill materials from the existing tile 
may be used where native backfill is specified provided 
no broken concrete, steel or other deleterious materials 
are used for this purpose.  Where there is an insufficient 
amount of native fill materials for backfilling the 
culvert, the Contractor may elect to import additional fill 
materials or alternatively use Granular ‘B’ at his/her 
own expense.  Any excess materials shall be disposed of 
off-site. Excess soils meet Table 1 ESQS with the 
exception of salt based parameters. 

$20,000.00  
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Item Description Amount 
 b) Station 0+000B to Station 0+008B – Supply and install 8 

metres of new 250 mm diameter PVC DR-35 pipe 
between existing CB1 and STMH42. Pipe installation is to 
include clearstone (minimum 150 mm thickness under 
pipe) bedding (approximately 5 tonnes), Granular ‘B’ up 
to pipe springline (approximately 2 tonnes) except under 
existing driveways where full Granular ‘B’ backfill 
(approximately 5 tonnes) is required with filter fabric 
wrapping (minimum 1 metre wide) over pipe joints, and 
native backfill beyond (approximately 5 m3).  Removal 
and disposal of existing pipe and backfill materials off-site 
that is not suitable for native backfill.  The work will 
include compaction of all backfill, placement of salvaged 
topsoil and regrading as specified.  This work is to include 
the stripping of topsoil from the working corridor area 
prior to trench excavation, to be temporarily stockpiled 
and then restored following drain installation.  Excavated 
topsoil and fill materials shall be stockpiled separately.  
Any existing tile and/or debris that may be unearthed 
throughout the trenching process and all excess materials 
to be disposed of, off-site. 
Note: Existing backfill materials from the existing tile 
may be used where native backfill is specified provided 
no broken concrete, steel or other deleterious materials 
are used for this purpose.  Where there is an insufficient 
amount of native fill materials for backfilling the 
culvert, the Contractor may elect to import additional fill 
materials or alternatively use Granular ‘B’ at his/her 
own expense.  Any excess materials shall be disposed of 
off-site. Excess soils meet Table 1 ESQS with the 
exception of salt based parameters. 

$2,800.00   

2. Remove and dispose of existing four (4) catch basins. $2,000.00   
3. Supply and installation of four (4) new 750 mm diameter solid 

corrugated high density polyethylene (HDPE) smooth wall 
(Boss 2000 or approved equal) catch basins (denoted as CB on 
drawings) complete with cast iron grate and a minimum 300 
mm deep sump.  Work is to include connection of all new drain 
pipes and grouting all voids around pipes with non-shrink 
concrete grout and fine grading and seeding in disturbed areas.   

$7,400.00   

4. Driveway restoration as follows:  
 a) Driveway restoration with gravel surface at Station 

0+004B.  Supply, placement and compact Granular ‘A’ 
(crushed limestone) driveway surface, minimum 200 mm 
thickness (approximately 5 tonnes) matching existing 
driveable top widths and surface elevations. 

$200.00   
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Item Description Amount 
 b) Driveway restoration with concrete surface at Station 

0+015.  Supply and placement of 150 mm thickness of 30 
MPa concrete (approximately 1 m3) match existing 
driveable top widths and existing surface elevations.  

$1,200.00   

 c) Driveway restoration with concrete surface at Station 
Station 0+048.  Supply and placement of 150 mm 
thickness of 30 MPa concrete (approximately 1 m3) match 
existing driveable top widths and existing surface 
elevations. 

$1,200.00   

 d) Driveway restoration with concrete surface at Station 
Station 0+057.  Supply and placement of 150 mm 
thickness of 30 MPa concrete (approximately 1 m3) match 
existing driveable top widths and existing surface 
elevations. 

$1,200.00   

 e) Driveway restoration with interlocking brick surface at 
Station 0+078.  Salvage and reinstallation of salvaged 
interlocking brick.  Match existing driveable top widths 
and surface elevations. Landowner may elect to perform 
this work. 

$2,500.00   

5. Station 0+015 to Station 0+132 – Regrading and seeding of 
disturbed grassed areas including placement of topsoil 
(minimum 100 mm layer) on west side of County Road No. 43 
(11th Concession Road)(approximately 120 m2) 

$2,000.00   

6. Temporary silt control measures during construction $800.00 
 SUB-TOTAL – EXCLUDING SECTION 26 COSTS $41,300.00 
7. Survey, Report, Assessment and Final Inspection (cost portion) $24,900.00 
8. Expenses and incidentals (cost portion) $1,500.00 
9. ERCA application, review and permit fee $800.00 
 TOTAL ESTIMATE –  

11TH CONCESSION DRAIN BRANCH (excluding Net 
HST) 

$68,500.00 

The estimate provided in this report was prepared according to current materials and 
installation prices as of the date of this report.  In the event of delays from the time of filing 
of the report by the Engineer to the time of tendering the work, it is understood that the 
estimate of cost is subject to inflation.  The rate of inflation shall be calculated using the 
Consumer Price Index applied to the cost of construction from the date of the report to the 
date of tendering. 

Should the Road Authority elect to construct the drainage works across their road right-of-
ways (Section 26.0 increased cost items) with their own forces, as per Section 69 of the 
Drainage Act, R.S.O., 1990, the Road Authority shall remain responsible for their allotment 
of costs for the preparation of this report as outlined in our estimate.  Should the Road 
Authority elect not to undertake this work, the work items, as noted under Section 26 above, 
should be kept separate when tendering out the entire drainage works. 
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Assessment of Costs 
The individual assessments are comprised of three (3) assessment components: 

i. Benefit (advantages relating to the betterment of lands, roads, buildings, or other 
structures resulting from the improvement to the drain). 

ii. Outlet Liability (part of cost required to provide outlet for lands and roads). 

iii. Special Benefit (additional work or feature that may not affect function of the 
drain). 

We have assessed the estimated costs against the affected lands and roads as listed in 
Schedule 'C' under "Value of Special Benefit," "Value of Benefit" and "Value of Outlet."  
Details of the Value of Special Benefit listed in Schedule 'C' are provided in Schedule 'D.' 

Assessment Rationale 

Special Benefit assessment shown in Schedule ‘C’ and detailed in Schedule ‘D’ were 
derived as follows: 

1. Private drain connection costs to the 11th Concession Drain Branch shall be assessed 
100% to the adjoining property as a non-proratable assessment. 

2. Asphalt, concrete and interlocking brick driveway restoration costs associated with 
the 11th Concession Drain Branch shall be assessed 100% to the adjoining property 
as a non-proratable assessment. 

3. 50% of the costs (excluding Special Benefit assessments) for the 11th Concession 
Drain Branch to be assessed as Benefit and Outlet assessment against the lands 
within the watershed area as a pro-ratable assessment. 

4. The remaining 50% of the costs (excluding Special Benefit assessments) to be 
assessed as a Benefit and Outlet assessment to the County of Essex Road Authority. 

5. The above estimated costs have been assessed 60% as a Benefit assessment and 
40% as an Outlet assessment against all upstream lands and roads within the 
drainage area. 

While the existing enclosed drain tile is within the road right of way and does serve a portion 
of the road, it is clear that this enclosure is in place for the benefit of the adjacent residential 
properties.  Without the presence of the residential properties, the covered drain would be an 
open drain. 

Utilities 

It may become necessary to temporarily or permanently relocate utilities that may conflict 
with the construction recommended under this report.  In accordance with Section 26 of the 
Drainage Act, we assess any relocation cost against the public utility having jurisdiction. 
Under Section 69 of the Drainage Act, the public utility is at liberty to do the work with its 
own forces, but if it should not exercise this option within a reasonable time, the 
Municipality will arrange to have this work completed and the costs will be charged to the 
appropriate public utility. 
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Future Maintenance (Enclosed Drain) 

We recommend that future work of repair and maintenance of the 11th Concession Drain 
Branch be carried out by the Municipality and the costs assessed against the affected lands 
and roads as described below.  The Schedule of Assessment has been developed on the 
basis of an arbitrary cost of $10,000.00.   

1. All work shall be assessed 100% against the lands and roads listed in Schedule 'E' in 
the same relative proportions as the amounts listed under "Value of Benefit" and 
"Value of Outlet." 

These provisions for maintenance are subject to any other variations that may be made 
under the authority of the Drainage Act. 

Approvals  

The construction and/or improvement to a drainage works, including repair and 
maintenance activities, and all operations connected therewith are subject to the approval, 
inspection, by-laws and regulations of all Municipal, Provincial, Federal and other 
authorities having jurisdiction in respect to any matters embraced by the proposed works. 
Prior to any construction or maintenance works, the Municipality or proponent designated 
on the Municipality’s behalf shall obtain all required approvals/permits and confirm any 
construction limitations including timing windows, mitigation/off-setting measures, 
standard practices or any other limitations related to in-stream works. 

Drawings and Specifications 

Attached to this report is “Schedule F,” which contains specifications setting out the details 
of the recommended works, and “Schedule G,” which represents the following drawings 
that are also attached to this report: 

 Page 1 of 3:  Watershed Plan 
 Page 2 of 3:  Profile 
 Page 3 of 3:  Details 

Grants 

In accordance with the provisions of Sections 85, 86 and 87 of the Drainage Act, a grant in 
the amount of 33–1/3 percent of the assessment eligible for a grant may be made in respect 
to the assessment made under this report upon privately owned lands used for agricultural 
purposes.  The assessments levied against privately owned agricultural land must also 
satisfy all other eligibility criteria set out in the Agricultural Drainage Infrastructure 
Program policies.  In this particular circumstance, the entire cost of the work will be levied 
against the County of Essex and therefore, none of the assessed cost is eligible for a grant 
from the Ministry of Agriculture Food and Rural Affairs. 

Respectfully submitted, 

DILLON CONSULTING LIMITED 
Mark D. Hernandez, P.Eng. 
MDH:wlb



Meeting Minutes - Schedule A

Subject: S4 Petition for New Drain – 11th Concession

Date: February 28, 2022

Location: Virtual Call

Our File: 22-3557

Distribution: Distribution

Atendees

Sam Paglia Town of Tecumseh
Mark Hernandez Dillon Consulting Limited
Mark Fishleigh County of Essex
Laurentiu & Luminita Vasu Landowner 3421 11th Concession Road 
Danny Azar Landowner 3425 11th Concession Road

Notes

Item Discussion Action by

1.  A Section 4 petition signed by Azar for four (4) properties, who wants to 
develop lands and provide connections for 3423, 3427 and 3429. Showed map
and discussed validity. Valid as it is required only for those properties. Mr. Azar 
declined to remove his name from the petition.

 

2.  Although there is an existing storm sewer now, it needs to be incorporated as 
a municipal drain. It then becomes owned by and the responsibility of, the 
community of landowners. Need to ensure it is in good working order prior to 
being assumed by the landowners. 

 

3.  Sewers were flushed and captured by video. From the upstream side of 3421 
to County Road No. 42, the pipe is CSP and is in very poor condition and 
required replacement. Upstream of 3421, the pipe is HDPE and is in adequate 
condition and does not require work at this time. 

 

4.  It is understood that the pipes are on County land and would be the County’s 
property. This is what will be assumed in the absence of any other 
documentation to the contrary. The County was asked to confirm if they have 
any agreements on file. 

 

5.  Discussion regarding Section 31 allowances-Compensation for current value of 
the pipe to the current owner. 

 

6.  For the CSP, the pipe will have to be replaced by the owner. It has no current 
value and so Section 31 allowances do not apply. 

 

7.  For the HDPE, no work is anticipated at this time. The Section 31 allowances 
will be calculated and reflected in the report. How the allowances are 
distributed will depend on who owns the pipe. 

 

8.  The Town noted that the homes are connected to the pipe currently. The pipe 
will be on County right-of-way but the Municipal Drain will be the Town’s 
responsibility under the Provincial Act. Homeowners will pay for future 

 



 

Item Discussion Action by 

maintenance work based on the future maintenance schedule. 
9.  Discussion regarding statute law vs common law. County has said they will not 

accept drainage from private lands and so the private lands require statute 
outlet. 

 

10.  The owners of 3421 11th Concession Road had the following questions:  
10.1.  What future costs will there be?  

10.1.1.  The new pipe will likely be HDPE which will last a long time and so only 
regular flushing is anticipated and this is not expensive work. They note 
it is anticipated to pay for the capital works on the future maintenance 
costs. The future maintenance ratios will be laid out in the future 
maintenance schedule in the report. 

 

10.2.  Do taxes paid apply as a credit to this work?  
10.2.1.  The Town indicated that this is separate from services paid for under 

general taxes. 
 

10.3.  Who completes the restoration and covers restoration costs?  
10.3.1.  The engineer indicated that this would be done as part of the pipe 

replacement. Owner and Town will take preconstruction photos. 
 

10.4.  Are landowners being treated differently here?  
10.4.1.  The Town indicated they are not and used the example that their water 

currently flows to the St. Louis Drain. If maintenance work were 
completed on the St. Louis Drain, the landowners would be assessed 
costs for that work. 

 

10.5.  Can their section of pipe be omitted from the work?   
10.5.1.  The engineer indicated that this issue would be required regardless of 

whether or not the S4 request was submitted because 1) the pipe is in 
poor condition and is in need of replacement, and 2) there is no 
agreement or mechanism currently in place to address any pipe repairs 
or maintenance. 

 

10.6.  Next Steps:  
10.6.1.  Survey  
10.6.2.  Report Preparation  
10.6.3.  Public Information Centre  
10.6.4.  Board Meetings  
10.6.5.  Meeting to Consider the technical aspects of the report  
10.6.6.  Court of Revision to discuss assessments  
10.6.7.  Landowners have right to appeal.  
10.6.8.  Landowners will receive notices and copy of the report in advance.  
10.6.9.  Timing?-report anticipated in the fall.  

Errors and/or Omissions 

These minutes were prepared by Mark Hernandez, P.Eng., who should be notified of any errors and/or 
omissions. 
MDH:jrb        
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MUNICIPAL LANDS: 
     Area Affected Special Total

Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
------------------------------------------------------- ------------ ----------- ------------------------------------------------ ------------------ ----------------- ------------------ ------------------------
County Road 
No. 43 (11th 
Concession 
Road)

0.74 0.30 County of Essex $0.00 $21,426.00 $7,862.00 $29,288.00

------------------ ----------------- ------------------ ------------------------
Total on Municipal Lands………….……………………..……………………………………………………… $0.00 $21,426.00 $7,862.00 $29,288.00

PRIVATELY-OWNED - NON-AGRICULTURAL LANDS: 
     Area Affected Special Total

Roll No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
-------------------- -------------- ------------------ ------------ ----------- ------------------------------------------------ ------------------ ----------------- ------------------ ------------------------
560-03506 10 Pt. Gore Lot 

19 
RP12R10865 
Pt. Pts. 1&6

0.40 0.16 Christopher B. & Sherri-Lynn A. 
Roberts

$0.00 $4,156.00 $2,517.00 $6,673.00

560-03507 10 Pt. Gore Lot 
19 
RP12R10865 
Pts. 2&7

0.23 0.09 Shelly Hodare $1,952.00 $2,391.00 $1,415.00 $5,758.00

560-03508 10 Pt. Gore Lot 
19 
RP12R10865 
Pts. 3&8

0.23 0.09 Catherine J. Urban $1,952.00 $2,391.00 $1,415.00 $5,758.00

560-03509 10 Pt. Gore Lot 
19 
RP12R10865 
Pts. 4&9

0.23 0.09 Bradley Kreitzer & Rene Lawrence $1,952.00 $2,391.00 $1,415.00 $5,758.00

560-03510 10 Pt. Gore Lot 
19 
RP12R10865 
Pts. 4&9

0.23 0.09 Luminita & Laurentiu Vasu $4,068.00 $2,391.00 $1,415.00 $7,874.00

560-03511 10 Pt. Gore Lot 
19 
RP12R25489 
Pt. 1

0.28 0.11 Dana Azar $0.00 $0.00 $1,730.00 $1,730.00

560-03511 10 Pt. Gore Lot 
19 
RP12R25489 
Pt. 2

0.26 0.11 Dana Azar $0.00 $0.00 $1,730.00 $1,730.00

560-03511 10 Pt. Gore Lot 
19 
RP12R25489 
Pt. 3

0.25 0.10 Dana Azar $0.00 $0.00 $1,572.00 $1,572.00

560-03511 10 Pt. Gore Lot 
19 
RP12R25489 
Pt. 4

0.38 0.15 Dana Azar $0.00 $0.00 $2,359.00 $2,359.00

------------------ ----------------- ------------------ ------------------------
Total on Privately-Owned - Non-Agricultural Lands………….………………………………………………… $9,924.00 $13,720.00 $15,568.00 $39,212.00

TOTAL ASSESSMENT . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    $9,924.00 $35,146.00 $23,430.00 $68,500.00
 (Acres)      (Ha.)

------------ -----------
Total Area: 3.23 1.29

"SCHEDULE C"
SCHEDULE OF ASSESSMENT

11TH CONCESSION DRAIN BRANCH
TOWN OF TECUMSEH



Dillon Consulting Limited
7 February 2023

11th Concession Drain Branch
Page 12 of 24

Estimated Cost of Special

Roll No. Owner Item Description Cost Report Benefit

--------------------------------------------------------------------- --------------------------------------------------------------------- -------------------------- -------------------- -------------------
560-03507 Shelly Hodare Driveway restoration with concrete surface at 

Station 0+015.  Supply and placement of 150 mm 
thickness of 30 MPa concrete (approximately 1 m3) 
match existing driveable top widths and existing 
surface elevations. 

$1,200.00 $752.00 $1,952.00

560-03508 Catherine J. Urban Driveway restoration with concrete surface at 
Station 0+048.  Supply and placement of 150 mm 
thickness of 30 MPa concrete (approximately 1 m3) 
match existing driveable top widths and existing 
surface elevations. 

$1,200.00 $752.00 $1,952.00

560-03509 Bradley Kreitzer & Renee 
Lawrence

Driveway restoration with concrete surface at 
Station 0+057.  Supply and placement of 150 mm 
thickness of 30 MPa concrete (approximately 1 m3) 
match existing driveable top widths and existing 
surface elevations. 

$1,200.00 $752.00 $1,952.00

560-03510 Luminita & Laurentiu Vasu Driveway restoration with interlocking brick surface 
at Station 0+078.  Salvage and reinstallation of 
salvaged interlocking brick.  Match existing 
driveable top widths and surface elevations. 
Landowner may elect to perform this work.

$2,500.00 $1,568.00 $4,068.00

-------------------------- -------------------- -------------------
Total Special Benefit Assessment (Non-Agricultural Lands)………………………………………………… $6,100.00 $3,824.00 $9,924.00

$9,924.00

(NON-AGRICULTURAL LANDS)

"SCHEDULE D"
DETAILS OF SPECIAL BENEFIT

OVERALL TOTAL SPECIAL BENEFIT ASSESSMENT . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .               

11TH CONCESSION DRAIN BRANCH
TOWN OF TECUMSEH

SPECIAL BENEFIT ASSESSMENT (NON PRORATABLE)
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MUNICIPAL LANDS: 
     Area Affected Special Total

Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
------------------------------------------------------- ------------ ----------- ------------------------------------------------ --------------- ----------------- ------------------ ------------------------
County Road 
No. 43 (11th 
Concession 
Road)

0.74 0.30 County of Essex $0.00 $2,131.00 $1,506.00 $3,637.00

--------------- ----------------- ------------------ ------------------------
Total on Municipal Lands………….……………………..……………………………………………………… $0.00 $2,131.00 $1,506.00 $3,637.00

PRIVATELY-OWNED - NON-AGRICULTURAL LANDS: 
     Area Affected Special Total

Roll No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
-------------------- -------------- ------------------ ------------ ----------- ------------------------------------------------ --------------- ----------------- ------------------ ------------------------
560-03506 10 Pt. Gore Lot 

19 
RP12R10865 
Pt. Pts. 1&6

0.40 0.16 Christopher B. & Sherri-Lynn A. 
Roberts

$0.00 $466.00 $244.00 $710.00

560-03507 10 Pt. Gore Lot 
19 
RP12R10865 
Pts. 2&7

0.23 0.09 Shelly Hodare $0.00 $373.00 $171.00 $544.00

560-03508 10 Pt. Gore Lot 
19 
RP12R10865 
Pts. 3&8

0.23 0.09 Catherine J. Urban $0.00 $373.00 $195.00 $568.00

560-03509 10 Pt. Gore Lot 
19 
RP12R10865 
Pts. 4&9

0.23 0.09 Bradley Kreitzer & Rene Lawrence $0.00 $373.00 $220.00 $593.00

560-03510 10 Pt. Gore Lot 
19 
RP12R10865 
Pts. 4&9

0.23 0.09 Luminita & Laurentiu Vasu $0.00 $373.00 $246.00 $619.00

560-03511 10 Pt. Gore Lot 
19 
RP12R25489 
Pt. 1

0.28 0.11 Dana Azar $0.00 $417.00 $332.00 $749.00

560-03511 10 Pt. Gore Lot 
19 
RP12R25489 
Pt. 2

0.26 0.11 Dana Azar $0.00 $417.00 $332.00 $749.00

560-03511 10 Pt. Gore Lot 
19 
RP12R25489 
Pt. 3

0.25 0.10 Dana Azar $0.00 $416.00 $302.00 $718.00

560-03511 10 Pt. Gore Lot 
19 
RP12R25489 
Pt. 4

0.38 0.15 Dana Azar $0.00 $661.00 $452.00 $1,113.00

--------------- ----------------- ------------------ ------------------------
Total on Privately-Owned - Non-Agricultural Lands………….………………………………………………… $0.00 $3,869.00 $2,494.00 $6,363.00

TOTAL ASSESSMENT . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    $0.00 $6,000.00 $4,000.00 $10,000.00
 (Acres)      (Ha.)

------------ -----------
Total Area: 3.23 1.29

"SCHEDULE E"
SCHEDULE OF ASSESSMENT FOR FUTURE MAINTENANCE

11TH CONCESSION DRAIN BRANCH
TOWN OF TECUMSEH
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”SCHEDULE F” 
DRAINAGE REPORT FOR THE 

11TH CONCESSION DRAIN BRANCH 
IN THE TOWN OF TECUMSEH 

 
SPECIAL PROVISIONS - GENERAL  

1.0 GENERAL SPECIFICATIONS 

The General Specifications attached hereto is part of “Schedule F.” It also forms part of this 
specification and is to be read with it, but where there is a difference between the requirements of the 
General Specifications and those of the Special Provisions which follow, the Special Provisions will 
take precedence. 

2.0 DESCRIPTION OF WORK 

The work to be carried out under this Contract includes, but is not limited to, the supply of all labour, 
equipment and materials to complete the following items: 

 Tile drain installation as follows: 

o Station 0+015 to Station 0+110 – Supply and install 95 metres of 
new 375 mm diameter solid (non-perforated) corrugated high density 
polyethylene (HDPE) smooth wall 320 kPa pipe (Boss 2000 or 
approved equal) with split coupler joints.  Pipe installation is to 
include clearstone (minimum 150 mm thickness under pipe) bedding 
(approximately 35 tonnes), Granular ‘B’ up to pipe springline 
(approximately 40 tonnes) except under existing driveways where 
full Granular ‘B’ backfill (approximately 55 tonnes) is required with 
filter fabric wrapping (minimum 1 metre wide) over pipe joints, and 
native backfill beyond (approximately 50 m3). Work to include 
private drains to be connected. Removal and disposal of existing pipe 
and backfill materials off-site that is not suitable for native backfill.  
The work will include compaction of all backfill, placement of 
salvaged topsoil and regrading as specified.  This work is to include 
the stripping of topsoil from the working corridor area prior to trench 
excavation, to be temporarily stockpiled and then restored following 
drain installation.  Excavated topsoil and fill materials shall be 
stockpiled separately.  Any existing tile and/or debris that may be 
unearthed throughout the trenching process and all excess materials 
to be disposed of, off-site. 

Note: Existing backfill materials from the existing tile may be used 
where native backfill is specified provided no broken concrete, steel 
or other deleterious materials are used for this purpose.  Where there 
is an insufficient amount of native fill materials for backfilling the 
culvert, the Contractor may elect to import additional fill materials 
or alternatively use Granular ‘B’ at his/her own expense.  Any excess 
materials shall be disposed of off-site. Excess soils meet Table 1 
ESQS with the exception of salt based parameters. 
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o Station 0+000B to Station 0+008B – Supply and install 8 metres of 
new 250 mm diameter PVC DR-35 pipe between existing CB1 and 
STMH42. Pipe installation is to include clearstone (minimum 150 
mm thickness under pipe) bedding (approximately 5 tonnes), 
Granular ‘B’ up to pipe springline (approximately 2 tonnes) except 
under existing driveways where full Granular ‘B’ backfill 
(approximately 5 tonnes) is required with filter fabric wrapping 
(minimum 1 metre wide) over pipe joints, and native backfill beyond 
(approximately 5 m3).  Removal and disposal of existing pipe and 
backfill materials off-site that is not suitable for native backfill.  The 
work will include compaction of all backfill, placement of salvaged 
topsoil and regrading as specified.  This work is to include the 
stripping of topsoil from the working corridor area prior to trench 
excavation, to be temporarily stockpiled and then restored following 
drain installation.  Excavated topsoil and fill materials shall be 
stockpiled separately.  Any existing tile and/or debris that may be 
unearthed throughout the trenching process and all excess materials to 
be disposed of, off-site. 

Note: Existing backfill materials from the existing tile may be used 
where native backfill is specified provided no broken concrete, steel 
or other deleterious materials are used for this purpose.  Where there 
is an insufficient amount of native fill materials for backfilling the 
culvert, the Contractor may elect to import additional fill materials 
or alternatively use Granular ‘B’ at his/her own expense.  Any excess 
materials shall be disposed of off-site. Excess soils meet Table 1 
ESQS with the exception of salt based parameters. 

 Remove and dispose of existing four (4) catch basins. 

 Supply and installation of four (4) new 750 mm diameter solid corrugated 
high density polyethylene (HDPE) smooth wall (Boss 2000 or approved 
equal) catch basins (denoted as CB on drawings) complete with cast iron 
grate and a minimum 300 mm deep sump.  Work is to include connection of 
all new drain pipes and grouting all voids around pipes with non-shrink 
concrete grout and fine grading and seeding in disturbed areas.   

 Driveway restoration as follows: 
o Driveway restoration with gravel surface at Station 0+004B.  Supply, 

placement and compact Granular ‘A’ (crushed limestone) driveway 
surface, minimum 200 mm thickness (approximately 5 tonnes) 
matching existing driveable top widths and surface elevations. 

o Driveway restoration with concrete surface at Station 0+015.  Supply 
and placement of 150 mm thickness of 30 MPa concrete 
(approximately 1 m3) match existing driveable top widths and 
existing surface elevations.  

o Driveway restoration with concrete surface at Station 0+048.  Supply 
and placement of 150 mm thickness of 30 MPa concrete 
(approximately 1 m3) match existing driveable top widths and 
existing surface elevations.  
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o Driveway restoration with concrete surface at Station 0+057.  Supply 
and placement of 150 mm thickness of 30 MPa concrete 
(approximately 1 m3) match existing driveable top widths and 
existing surface elevations.  

o Driveway restoration with interlocking brick surface at Station 
0+078.  Salvage and reinstallation of salvaged interlocking brick.  
Match existing driveable top widths and surface elevations. 
Landowner may elect to perform this work. 

 Station 0+015 to Station 0+132 – Regrading and seeding of disturbed grassed 
areas including placement of topsoil (minimum 100 mm layer) on west side of 
County Road No. 43 (11th Concession Road)(approximately 120 m2) 

 Temporary silt control measures during construction 

3.0 ACCESS TO THE WORK 
Access to the drain shall be from the 11th Concession Road (County Road No. 43).  The Contractor 
shall make his/her own arrangements for any additional access for his/her convenience.  All road areas 
and grass lawn areas disturbed shall be restored to original conditions at the Contractor’s expense. 

4.0 WORKING AREA 
The working area shall be within the 11th Concession Road (County Road No. 43) right-of-way.  One 
lane shall remain open during the construction period and traffic control (found in General 
Specifications) maintained at all times. 
The Contractor shall restrict his equipment to the working corridor as specified in this Section.  Any 
damage resulting from non-compliance with this Section shall be borne by the Contractor.   
Should the contractor elect to make use of any private lands outside the designated area, he will be 
responsible to negotiate any terms for use of these lands with the property owner, and be responsible 
for any damages that occur. 

SPECIAL PROVISIONS – TILE DRAIN 

5.0 DRAINAGE PIPE CONSTRUCTION 

5.1 Setting Out 

The Engineer shall provide the Contractor in writing with benchmarks and points of reference.  From 
these benchmarks and points of reference, the contractor will do his own setting out.  The setting out 
by the Contractor shall include but shall not be limited to the preparation of grade sheets, the 
installation of centerline stakes, grade stakes, offsets, and sight rails. 
If, during the setting out, the contractor finds an error in the benchmarks or points of reference 
provided by the Engineer or is uncertain as to the interpretation of the information provided or the 
work intended, he shall notify the Engineer immediately for additional verification or clarification 
before proceeding with construction. 
The Contractor shall be responsible for the true and proper setting out of the works and for the 
correctness of the position, levels, dimensions and alignment of all parts of the work. 
The Contractor shall be responsible to ensure that the alignment selected results in a minimum depth 
of cover of 600 mm over the top of the drainage pipe to be installed. 
If, at any time during the progress of the works, an error shall appear or arise in the position, levels, 
dimensions or alignment of any part of the works, the Contractor shall, at his own expense, rectify such 
error to the satisfaction of the Engineer, unless such error is based on incorrect data supplied in writing 
by the Engineer. 
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5.2 Alignment and Removal of Existing Tile Drain and Catch Basins 

Prior to commencing the work, the Contractor is to locate the course of the 11th Concession Drain 
Branch corrugated steel pipe and mark it in the field at 30 m intervals before establishing the 
alignment for the proposed work. 

The drainage pipe shall be laid on the same alignment as the existing tile drain that is to be removed. 
The Contractor shall remove the existing corrugated steel pipe entirely as the work progresses 
upstream.  After the existing tile drain has been removed it shall be disposed of off-site at an approved 
disposal location.  Excavations shall be backfilled and compacted in maximum 150 mm lifts to 100 
percent Standard Proctor Density. 

The Contractor shall maintain all drainage prior to removing the existing corrugated steel pipe and 
catch basins. 

5.3 Profile 

The drainage pipe shall be laid so that its invert shall be at the gradeline shown on the profile, which 
gradeline is governed by the benchmarks. The profile shows, for the convenience of the Contractors 
and others, the approximate depth of cut from the surface of the ground at 50 metre intervals, to the 
final invert of the drainage pipe in metres and decimals of a metre.  Benchmarks, which have been 
established along the course of the drain, shall govern the final elevation of the drain.  The locations 
and elevations of the benchmarks are shown on the General Details. 

Maximum acceptable deviations in the sewer grade shall be +/- 0.02% which is equivalent to 20 mm in 
100 m of installation.  

5.4 Obstructions 

All brush, timber, logs, stumps, stones or other obstructions that interfere with the construction of the 
drain, encountered along the course of the drain are to be removed by the Contractor.  Timber, logs 
and stumps are to be dealt with in the same manner as specified for brush and trees.  Large stones and 
other similar material are to be piled near the limit of the working corridor and the disposal of this 
material will be the responsibility of the Owner. 

5.5 Location of New Tile Drain 

The new tile drain shall be installed as shown on the Drawings attached hereto. 

5.6 Drainage Pipe Materials 
5.6.1 H.D.P.E. Pipe 
Tile Drain (Sta. 
0+015 to Sta. 
0+110) 

New 375 mm (15”) diameter corrugated High Density Polyethylene 
(H.D.P.E.) smooth wall interior (Armtec Boss 2000 or approved 
equivalent) unless otherwise specified conforming to the following 
specifications: ASTM @3350, CSA B182.8-02 and OPSS 1840. The 
pipe is to provide a minimum pipe stiffness of 320 kPa. 
Joined using (soil tight) “split” coupler joining system (Split couplers 
manufactured by Armtec Limited or approved equal), supplied by the 
pipe manufacturer and conforming to ASTM D3350, CSA 182.8-02 
and OPSS 1840. Joints wrapped in “Non-Woven” geotextile filter 
fabric with a minimum strength equal to or greater than Terrafix 
270R, Amoco 446, Mirafi 140NC or approved equivalent. 

Tile Drain (Sta. 
0+000B to Sta. 
0+008B 

New 250 mm (10”) diameter PVC DR-35 gasketed pipe conforming to 
CSA B182.2 and ASTM D3034. 
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Pipe Bedding  Granular ‘A’ conforming to OPSS Division 10 or 20-25 mm 
clearstone conforming to OPSS Division 10. 

Pipe Backfill to 
Pipe Springline 

Granular 'B' conforming to OPSS Division 10. 

Native Backfill 
Above  

Dry native material free of topsoil, organic matter, broken concrete, 
steel, wood and deleterious substances. 

Pipe Backfill 
under 
Driveways 

Granular 'A' conforming to OPSS Division 10. 

Gravel 
Driveway 
Restoration 

Granular 'A' conforming to OPSS Division 10. 

Filter Fabric “Non-Woven” geotextile filter fabric with a minimum strength equal to 
or greater than Terrafix 270R, Amoco 4546, Mirafi 140NC or 
approved equivalent. 

Erosion Stone All stone to be used for erosion protection shall be 125 – 250 mm clear 
quarried rock or OPSS 1001, minimum 300 mm thickness. 

5.7 Maintenance of Flow in Sewers 

The Contractor shall at his own cost and expense, permanently provide for and maintain the flow in all 
sewers or ditches which may be encountered during the progress of the work.  This work shall include 
measures by the contractor to facilitate methods of construction and staging of the works, while 
maintaining flows. 

5.8 Excavating the Trench 

Construction of the trench shall normally start at the outlet and proceed upstream and be by excavator. 
The trench walls may be cut vertically to a height of 1 metre from the trench bottom.  Beyond 1 metre 
of the trench bottom the walls are to be cut to 1:1 side slopes. 

Minimum width of trench, measured at the top of the drainage pipe, shall be equal to the outside 
diameter of the drainage pipe plus approximately half of the outside pipe diameter on both sides of the 
pipe, to permit proper granular material bedding placement around the drainage pipe. 

The bottom of the trench shall be cut to a minimum of 150 mm below the gradeline to allow for the 
Granular ‘A’ or clearstone bedding materials. 

Any additional excavated material not required for backfilling purposes shall be disposed of off-site. 

The topsoil is to be separated from the subsoil and during the backfilling operation it shall be replaced 
as the top layer. 

5.9 Laying Drainage Pipe  

The Contractor shall supply and install Granular A’ or  clearstone material for bedding, placed to a 
depth of 150 mm below the design invert of the pipe and shaped to receive the pipe.  After pipe 
placement, Granular ‘B’ backfill shall be placed and compacted to the springline of the pipe 
throughout its entire length and then to the top of the trench. 
Laying of the drainage pipe shall normally begin at the lower end of the drain and progress upstream.  
All soil or debris in the drainage pipe shall be removed before installation. 
All drainage pipes shall be free from clinging wet or frozen material that would hinder the laying of 
the drainage pipe on grade. 
Before work is suspended for the day, all drainage pipe laid in trenches shall be blinded and any open 
ends closed. 
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5.10 Utility Supports 

The contractor shall construct permanent reinforced concrete utility supports as required by the 
respective Utility Companies.  Permanent utility supports, constructed in accordance with the Contract 
Drawings shall be considered incidental to this item.  No payment shall be made for supports either 
temporary or permanent. 

5.11 Blinding 

As the laying of drainage pipe progresses, the drainage pipe shall be blinded by placing crumbly sub-
soils from the springline of the pipe to a minimum depth of 150 mm above the top of pipe.   

Drainage pipe laid in open trenches shall be blinded by the end of each day. 

Large stones and frozen lumps of soil shall not be permitted in the blinding material. 

On steep grades, or where the topsoil contains fine sand, loam or clay soil (if available from the sides 
of the trench) shall be used as blinding material. 

5.12 Backfilling 

Large stones, roots, broken pipe and other material likely to impede or damage field equipment shall 
be removed from the backfill and placed in a suitable disposal area by the Contractor. 

To avoid the danger of damaging the drainage pipe, large stones and lumps of frozen earth may not be 
placed in the trench during the backfill operation. 

Where plastic tubing is not blinded in a separate operation, a backfilling method shall be used that 
permits backfill material to roll into the trench and provide uniform soil placement around tubing, 
immediately after installation. 

Except at laneways and road crossings, backfill material shall not be compacted; compaction shall be 
allowed to occur naturally. 

5.13 New Drain Connections 

New drain connections shall be connected to the new drainage pipe with prefabricated HDPE tees.  
Existing drains shall be inspected by the Drainage Superintendent and if found to be in working order, 
they shall be connected to the new system.  Drains containing very little sediment shall be directly 
connected and drains containing substantial quantities of sediment shall be directly connected through 
filter material. 

Drains carrying sewage or farmstead wastes shall not be connected to the drainage system. 

Plastic tubing connections to rigid drainage pipe shall be made with manufactured plastic adapters. 

Directional changes in plastic tubing may be made without the use of fittings provided that the centre 
line radius of the bend is not less than five times the tubing diameter. 

Manufactured “T”, “Y” or elbow fittings shall be used for connections at the junction of two drains.  

All connections shall be carried out by the Contractor as part of his work.  The cost of connections 
shall be at the expense of the drain. 

5.14 New Yard Catch Basins (CB) 

The Contractor shall arrange for the supply and installation of concrete catch basins at the locations 
and elevations as shown on the drawings. 

The Contractor shall arrange for the supply and installation of four (4) 750 mm diameter solid 
corrugated high density polyethylene (HDPE) smooth wall 320 kPa pipe (Boss 2000 or approved 
equal) catch basins with a 750 mm diameter cast iron grate. 
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The base of the catch basin shall consist of a minimum layer of 300 mm of 20-25 mm clearstone.  The 
base elevation shall be at least 300 mm below the invert of the outlet pipe in the wall of the catch 
basin. 

Catch basins shall be backfilled with clean native materials in maximum lifts of 300 mm lifts and 
compacted to 98% of the maximum standard proctor density.  Locations to be field fit based on site 
specific grading and in consultation with the homeowner. 

6.0 SEEDING 

All existing grassed areas disturbed by construction or as identified as new or existing grass buffers 
shall be seeded as specified herein.  The existing ground surface to be seeded shall be loosened to a 
depth of 25 mm and shall be rendered uniformly loose for that 25 mm depth.  The surface shall be 
predominantly fine and free from weeds and other unwanted vegetation.  All other loose surface litter 
shall be removed and disposed of.  If mulching is required, it shall be carried out by the contractor as 
part of the item’s tendered price. 

Grass seed shall be Canada No. 1 grass seed mixture meeting the requirements of a Waterway Slough 
Mixture as supplied by Growmark or approved equal, as follows: 

Creeping Red Fescue 20% 
Meadow Fescue  30% 
Tall Fescue  30% 
Timothy   10% 
White Clover  10% 

Bags shall bear the label of the supplier indicating the content by species, grade and mass.  Seed shall 
be applied at a rate of 200 kg per 10,000 m². 

Fertilizer shall be 8-32-16 applied at 350 kg per 10,000 m².  It shall be in granular form, dry, free from 
lumps and in bags bearing the label of the manufacturer, indicating mass and analysis. 

The seeding shall be deemed "Completed by the Contractor" when the seed has established in 
all areas to the satisfaction of the Engineer.  Re-seeding and/or other methods required to 
establish the grass will be given consideration to achieve the end result and the costs shall be 
incidental to the works. 

7.0 GRANULAR 'A' DRIVEWAY RESTORATION 

The Contractor shall construct the driveway with a maximum 3% longitudinal grade approach over the 
new culvert providing a minimum 300 mm cover. This work includes the installation of a minimum 
200 mm thickness of compacted Granular 'A' (crushed limestone) surface.  The minimum top width of 
the driveway shall be as shown on the drawings. 

8.0 INTERLOCKING DRIVEWAY RESTORATION 

Interlocking brick driveways shall be constructed as follows:  

• Salvaged interlocking brick 
• Minimum 200 mm Granular ‘A’ 

9.0 CONCRETE DRIVEWAY RESTORATION 

Concrete driveways shall be constructed as follows:  

• 150 mm thick 30MPa concrete 
• Minimum 200 mm Granular ‘A 
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10.0 SITE CLEANUP AND RESTORATION 

As part of the work and upon completion, the Contractor shall remove and dispose of, off-site any 
loose timber, logs, stumps, large stones, rubber tires, cinder blocks or other debris from the drain 
bottom and from the side slopes.  Where the construction works cross a lawn, the Contractor shall take 
extreme care to avoid damaging the lawn, shrubs and trees encountered.  Upon completion of the 
work, the Contractor shall completely restore the area by the placement and fine grading of topsoil and 
seeding or sodding the area as specified by the Engineer or Drainage Superintendent. 
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 GENERAL SPECIFICATIONS 
1.0 AGREEMENT AND GENERAL CONDITIONS 

The part of the Specifications headed "Special Provisions" which is attached hereto forms part of this 
Specification and is to be read with it.  Where there is any difference between the requirements of this 
General Specification and those of the Special Provisions, the Special Provisions shall govern. 

Where the word "Drainage Superintendent" is used in this specification, it shall mean the person or 
persons appointed by the Council of the Municipality having jurisdiction to superintend the work. 

Tenders will be received and contracts awarded only in the form of a lump sum contract for the 
completion of the whole work or of specified sections thereof.  The Tenderer agrees to enter into a 
formal contract with the Municipality upon acceptance of the tender. The General Conditions of the 
contract and Form of Agreement shall be those of the Stipulated Price Contract CCDC2-Engineers, 
1994 or the most recent revision of this document. 

2.0 EXAMINATION OF SITE, PLANS AND SPECIFICATIONS 
Each tenderer must visit the site and review the plans and specifications before submitting his/her 
tender and must satisfy himself/herself as to the extent of the work and local conditions to be met 
during the construction. Claims made at any time after submission of his/her tender that there was any 
misunderstanding of the terms and conditions of the contract relating to site conditions, will not be 
allowed.  The Contractor will be at liberty, before bidding to examine any data in the possession of the 
Municipality or of the Engineer.   

The quantities shown or indicated on the drawings or in the report are estimates only and are for the 
sole purpose of indicating to the tenderers the general magnitude of the work.  The tenderer is 
responsible for checking the quantities for accuracy prior to submitting his/her tender. 

3.0 MAINTENANCE PERIOD 
The successful Tenderer shall guarantee the work for a period of one (1) year from the date of 
acceptance thereof from deficiencies that, in the opinion of the Engineer, were caused by faulty 
workmanship or materials.  The successful Tenderer shall, at his/her own expense, make good and 
repair deficiencies and every part thereof, all to the satisfaction of the Engineer.  Should the successful 
Tenderer for any cause, fail to do so, then the Municipality may do so and employ such other person or 
persons as the Engineer may deem proper to make such repairs or do such work, and the whole costs, 
charges and expense so incurred may be deducted from any amount due to the Tenderer or may be 
collected otherwise by the Municipality from the Tenderer. 

4.0 GENERAL CO-ORDINATION 
The Contractor shall be responsible for the coordination between the working forces of other 
organizations and utility companies in connection with this work.  The Contractor shall have no cause 
of action against the Municipality or the Engineer for delays based on the allegation that the site of the 
work was not made available to him by the Municipality or the Engineer by reason of the acts, 
omissions, misfeasance or non-feasance of other organizations or utility companies engaged in other 
work. 

5.0 RESPONSIBILITY FOR DAMAGES TO UTILITIES 
The Contractor shall note that overhead and underground utilities such as hydro, gas, telephone and 
water are not necessarily shown on the drawings.  It is the Contractor's responsibility to contact utility 
companies for information regarding utilities, to exercise the necessary care in construction operations 
and to take other precautions to safeguard the utilities from damage.  All work on or adjacent to any 
utility, pipeline, railway, etc., is to be carried out in accordance with the requirements of the utility, 
pipeline, railway, or other, as the case may be, and its specifications for such work are to be followed 
as if they were part of this specification.  The Contractor will be liable for any damage to utilities. 



 

   
Dillon Consulting Limited   11th Concession Drain Branch 
7 February 2023  Page 23 of 24 

6.0 CONTRACTOR’S LIABILITY 
The Contractor, his/her agents and all workmen or persons under his/her control including sub-
contractors, shall use due care that no person or property is injured and that no rights are infringed in 
the prosecution of the work.  The Contractor shall be solely responsible for all damages, by 
whomsoever claimable, in respect to any injury to persons or property of whatever description and in 
respect of any infringement of any right, privilege or easement whatever, occasioned in the carrying on 
of the work, or by any neglect on the Contractor's part. 

The Contractor, shall indemnify and hold harmless the Municipality and the Engineer, their agents and 
employees from and against claims, demands, losses, costs, damages, actions, suits, or proceedings 
arising out of or attributable to the Contractor's performance of the contract. 

7.0 PROPERTY BARS AND SURVEY MONUMENTS 
The Contractor shall be responsible for marking and protecting all property bars and survey 
monuments during construction.  All missing, disturbed or damaged property bars and survey 
monuments shall be replaced at the Contractor's expense, by an Ontario Land Surveyor. 

8.0 MAINTENANCE OF FLOW 
The Contractor shall, at his/her own cost and expense, permanently provide for and maintain the flow 
of all drains, ditches and water courses that may be encountered during the progress of the work. 

9.0 ONTARIO PROVINCIAL STANDARDS 
Ontario Provincial Standard Specifications (OPSS) and Ontario Provincial Standard Drawings 
(OPSD) shall apply and govern at all times unless otherwise amended or extended in these 
Specifications or on the Drawing.  Access to the electronic version of the Ontario Provincial Standards 
is available online through the MTO website, free of charge to all users.  To access the electronic 
standards on the Web go to http://www.mto.gov.on.ca/english/transrd/.  Under the title Technical 
Manuals is a link to the Ontario Provincial Standards.  Users require Adobe Acrobat to view all pdf 
files. 

10.0 APPROVALS, PERMITS AND NOTICES 
The construction of the works and all operations connected therewith are subject to the approval, 
inspection, by-laws and regulations of all Municipal, Provincial, Federal and other authorities having 
jurisdiction in respect to any matters embraced in this Contract.  The Contractor shall obtain all 
approvals and permits and notify the affected authorities when carrying out work in the vicinity of any 
public utility, power, underground cables, railways, etc. 

11.0 SUBLETTING 
The Contractor shall keep the work under his/her personal control, and shall not assign, transfer, or 
sublet any portion without first obtaining the written consent of the Municipality. 

12.0 TIME OF COMPLETION 
The Contractor shall complete all work on or before the date fixed at the time of tendering.  The 
Contractor will be held liable for any damages or expenses occasioned by his/her failure to complete 
the work on time and for any expenses of inspection, superintending, re-tendering or re-surveying, due 
to their neglect or failure to carry out the work in a timely manner. 

13.0 TRAFFIC CONTROL 
The Contractor will be required to control vehicular and pedestrian traffic along roads at all times and 
shall, at his/her own expense, provide for placing and maintaining such barricades, signs, flags, lights 
and flag persons as may be required to ensure public safety.  The Contractor will be solely responsible 
for controlling traffic and shall appoint a representative to maintain the signs and warning lights at 
night, on weekends and holidays and at all other times that work is not in progress.  All traffic control 
during construction shall be strictly in accordance with the Occupational Health and Safety Act and 
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the current version of the Ontario Traffic Manuals.  Access to the electronic version of the Ontario 
Traffic Manual is available online through the MTO website, free of charge to all users.  To access 
the electronic standards on the Web go to http://www.mto.gov.on.ca/english/transrd/, click on "Library 
Catalogue," under the "Title," enter "Ontario Traffic Manual" as the search.  Open the applicable 
"Manual(s)" by choosing the "Access Key," once open look for the "Attachment," click the pdf file.  
Users require Adobe Acrobat to view all pdf files. 

Contractors are reminded of the requirements of the Occupational Health and Safety Act 
pertaining to Traffic Protection Plans for workers and Traffic Control Plan for Public Safety. 

14.0 SITE CLEANUP AND RESTORATION 
As part of the work and upon completion, the Contractor shall remove and dispose of, off-site any 
loose timber, logs, stumps, large stones, rubber tires, cinder blocks or other debris from the drain 
bottom and from the side slopes.  Where the construction works cross a lawn, the Contractor shall take 
extreme care to avoid damaging the lawn, shrubs and trees encountered.  Upon completion of the 
work, the Contractor shall completely restore the area by the placement and fine grading of topsoil and 
seeding or sodding the area as specified by the Engineer or Drainage Superintendent. 

15.0 UTILITY RELOCATION WORKS 
In accordance with Section 26 of the Drainage Act, if utilities are encountered during the installation 
of the drainage works that conflict with the placement of the new culvert, the operating utility 
company shall relocate the utility at their own costs. The Contractor however will be responsible to co-
ordinate these required relocations (if any) and their co-ordination work shall be considered incidental 
to the drainage works. 

16.0 FINAL INSPECTION 
All work shall be carried out to the satisfaction of the Drainage Superintendent for the Municipality, 
in compliance with the specifications, drawings and the Drainage Act.  Upon completion of the 
project, the work will be inspected by the Engineer and the Drainage Superintendent.  Any 
deficiencies noted during the final inspection shall be immediately rectified by the Contractor. 

Final inspection will be made by the Engineer within 20 days after the Drainage Superintendent has 
received notice in writing from the Contractor that the work is completed, or as soon thereafter as 
weather conditions permit. 

17.0 FISHERIES CONCERNS 
Standard practices to be followed to minimize disruption to fish habitat include embedment of the 
culvert a minimum 10% below grade, constructing the work 'in the dry' and cutting only trees 
necessary to do the work (no clear-cutting).  No in-water work is to occur during the timing window 
unless otherwise approved by the appropriate authorities. 

http://www.mto.gov.on.ca/english/transrd/
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